
PLANNING LEVEL OPINION OF COST SUMMARY
Project Description: I-90 / SR 18 Interchange Improvements Client: Snohomish County
Corridor Section: Diverting Diamond Interchange Date: June-15
Location: Interchange Date of Cost Index: 2015

Calculated By/Entered By: BMP 27-May
Checked By: MAM 9-Jul

ESTIMATE TEMPLATE COSTS - UPDATED DECEMBER 2014

ITEM UNIT
ESTIMATED 
UNIT COST QTY COST

I. RIGHT OF WAY
RIGHT OF WAY (PARTIAL ACQUISITION) LS $0 1                     $0
RIGHT OF WAY (FULL ACQUISITION) LS $0 1                     $0
CONSTRUCTION EASEMENTS SF $5 -                  $0
RIGHT OF WAY TOTAL $0

II. CONSTRUCTION
1 PREPARATION/GRADING/DRAINAGE

1.1 PREPARATION
CLEAR & GRUB,DEMO ACRE $6,000 1.8                   $10,800
REMOVING EXISTING PAVEMENT SY $10 3,100               $31,000
REMOVAL STRUCTURES & OBSTRUCTIONS LS $22,200 1                     $22,200

1.2 EARTHWORK
ROADWAY EXCAVATION INCL, HAUL CY $20 11,200             $224,000
STRUCTURE EX. CL. A INCL. HAUL CY $25 -                  $0
BORROW INCL. HAUL TON $18 5,300               $95,400
EMBANKMENT COMPACTION CY $2 2,900               $5,800

1.3 STORMWATER MITIGATION
DETENTION AND TREATMENT SF $10 64,200             $642,000

1.4 STORM DRAINAGE CONVEYANCE LS $446,600 1                     $446,600

2 STRUCTURE
CONCRETE BRIDGES SF $250 -                  $0
CONCRETE BRIDGES WIDENING SF $350 -                  $0
APPROACH SLAB SY $140 -                  $0
BRIDGE EMBANKMENT CY $50 -                  $0
MODULAR BLOCK WALL (CUT) SF $35 5,900               $206,500
SOLDIER PILE WALL W/ CONCRETE FACING (CUT) SF $125 -                  $0
SOLDIER PILE WALL W/ CONCRETE FACING (CUT) SF $150 -                  $0
MECHANICALLY STABILIZED EARTH WALL (FILL) SF $45 -                  $0
SOLDIER PILE WALL W/ CONCRETE FACING (FILL) SF $125 -                  $0
SOLDIER PILE WALL W/ CONCRETE FACING (FILL) SF $150 -                  $0
BRIDGE REMOVAL SF $40 -                  $0
CULVERT LF $1,750 130                  $227,500
NOISE WALLS SF $40 -                  $0

3 SURFACING
PORTLAND CEMENT CONCRETE SF $12 -                  $0
HOT MIX ASPHALT TON $85 5,900               $501,500
CRUSHED SURFACING TON $25 2,500               $62,500

4 ROADSIDE DEVELOPMENT
FENCING LF $15 -                  $0
SEEDING, MULCHING & FERTILIZING LS $65,000 1                     $65,000
WETLAND MITIGATION LS $0 1                     $0
ENVIRONMENTAL PERMITS LS $0 1                     $0
TEMPORARY WATER POLLUTION & EROSION CONTROL LS $76,400 1                     $76,400
LANDSCAPING LS $0 1                     $0

5 TRAFFIC
GUARD RAIL LF $18 -                  $0
CONCRETE BARRIER LF $65 -                  $0
SIGNAL SYSTEMS LS $600,000 1                     $600,000
ILLUMINATION LS $154,000 1                     $154,000
SIGNING LS $428,000 1                     $428,000
CURBS LF $15 2,100               $31,500
CURB RAMPS EA $1,500 -                  $0
SIDEWALKS SY $25 1,000               $25,000
DRIVEWAYS SY $75 -                  $0
SC&DI (ITS) LS $40,000 1                     $40,000
TRAFFIC CONTROL LS $194,800 1                     $194,800

5a. OTHER ITEMS
SURVEYING LS $61,400 1                     $61,400
SPECIAL ITEMS EST $0 1                     $0
UTILITY RELOCATIONS EST $0 1                     $0

6 MISCELLANEOUS (10%) LS $416,000 1                     $416,000

7 CONSTRUCTION SUBTOTAL (ITEMS 1 THRU 6) $4,567,900

8 MOBILIZATION
10.00% OF ITEM 7 EST $457,000 1                     $457,000

9 SUBTOTAL (ITEMS 7 & 8) $5,024,900

10 SALES TAX
0.0% OF (% OF ITEM 9) EST $0 1                     $0

11 AGREEMENTS (Utilities, WSP, etc.)
EST $0 1                     $0
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12 SUBTOTAL (ITEMS 9 THRU 11) $5,024,900

13 CONSTRUCTION
ENGINEERING (15% OF ITEM 12) EST $754,000 1                     $754,000
CONTINGENCIES (30% OF ITEM 12) EST $1,508,000 1                     $1,508,000

14 CONSTRUCTION TOTAL (ITEMS 12 & 13) $7,286,900

III. PRELIMINARY ENGINEERING
(15% OF ITEM 14) EST $1,094,000 1                     $1,094,000

IV. TOTAL ESTIMATED COST 

(ITEMS I, 14 & III) $8,390,000

V. FUTURE ESTIMATED COST 
Inflation Const. Year Cost Index Future Cost

FUTURE COST BASED ON INFLATION RATE 0.04 2015 2015 $8,390,000

The above opinion of cost is a planning level estimate only.  It is based on best available information and scope at the time, not on the results of a detailed 
engineering study, and is supplied as a budgeting guide only.  Perteet, Inc. does not guarantee or warrant the accuracy of this planning level estimate.
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